



2010 Contract Award

Wide Area Network Service	6120-150	Amtelecom
Municipal Decorative Display	6090-280-07	WSI Signs
Storage Area Network	5780-10-01 B	Pending
Physiotherapy Services	6850-460-10	Pending
Ceramic Tile Floor Elgin Manor	2600-10-02A	Bernardo Group Limited
Plumbing Services	2010-10-02	Ambrose Plumbing
Electrical Services	2010-03-01	Whalls Electric
Fire Alarm Replacement	Contract No. 2660-09-03	R.A. Barnes
Office Renovations – 3 rd Floor, Administration Building – Installing HVAC Units	Contract No. 2660-10-01 B	Climate Control
Office Renovations – 3 rd Floor, Administration Building – Supplying and Installing Carpet and Ceramic Tile Floor	Contract No. 2660-10-01	Bernardo Group Limited
Office Renovations – 3 rd Floor, Administration Building – Supplying and Installing Drywall and Ceiling,	Contract No. 2660-10-01C	Oscar Temple and Sons
Office Renovations – 3 rd Floor, Administration Building – Electrical Service	Contract No. 2660-10-01 A	Whalls Electric

2009 Contract Award

CONTRACT	CONTRACT NO.	AWARDED TO
Roadway Signage	6260-09-01	Gryphon Signworks Inc.
Supply and Install HDPS Pipe Liners – Calton	Contract No. 6200-09(C)	Gary D. Robinson Contracting
Supply and Install Cable Guide	Contract No. 6330-09	Royal Fence
Supply and Install Bricks and Mortar at the County of Elgin Administration Building	Contract No. 2260-09-02	Belair Contracting
Winter Ground Maintenance Terrace Lodge, Sewage Treatment Plant and Thames EMS	Contract No. 5850-200-09	Sunshine Grounds Care
Winter Ground Maintenance Elgin Manor, County Administration Building	Contract No. 5850-200-09	Clean Cut Lawn Care
Winter Ground Maintenance Bobier Villa	Contract No. 5850-200-09	Bearss Grounds Maintenance
HVAC Maintenance and Repair	Contract No. 5850-450-09	Climate Control
Roof Replacement at Bobier Villa	Contract No. 5930-09-01	J.R.(Rick) Falkins Construction
Roof Replacement at Terrace Lodge	Contract No. 5920-09-04	Norlon Builders
Barrier Free Washroom Renovations – Plumbing Services - Terrace Lodge	Contract No. 5920-09-02A	Cancelled
Barrier Free Washroom Renovations – Electrical Services - Terrace Lodge	Contract No. 5920-09-02B	Cancelled
Barrier Free Washroom Renovations – HVAC Services - Terrace Lodge	Contract No. 5920-09-02C	Cancelled
Barrier Free Washroom Renovations – Demolition Services - Terrace Lodge	Contract No. 5920-09-02D	Cancelled

CONTRACT	CONTRACT NO.	AWARDED TO
Barrier Free Washroom Renovations – Ceramic Floor - Terrace Lodge	Contract No. 5920-09-02E	Cancelled
Barrier Free Washroom Renovations – Masonry Work- Terrace Lodge	Contract No. 5920-09-02F	Cancelled
Barrier Free Washroom Renovations – Sprinkler System- Terrace Lodge	Contract No. 5920-09-02G	Cancelled